THIRD FLOOR ISOLATION & BARIATRIC RENOVATION

HEFNER VAMC, BUILDING #2

SALISBURY, NC

Department of
Veterans Affairs

GENERAL NOTES

DRAWING INDEX

1. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH CONTRACT DOCUMENTS &
REQUIREMENTS

2. THE CONTRACTOR SHALL CHECK ALL CONTRACT DOCUMENTS, FIELD
CONDITIONS, AND DIMENSIONS FOR ACCURACY AS SHOWN BEFORE PROCEEDING
WITH THE CONSTRUCTION. IF THERE ARE ANY QUESTIONS, THE

CONTRACTOR SHALL OBTAIN A CLARIFICATION FROM THE GOVERNMENT BEFORE
PROCEEDING WITH THE WORK IN QUESTION OR RELATED WORK.

3. DRAWINGS SHALL NOT BE SCALED. WRITTEN DIMENSIONS SHALL ALWAYS
GOVERN. CONTRACTOR REQUIRING DIMENSIONS NOT NOTED, SHALL CONTACT
THE GOVERNMENT FOR SUCH INFORMATION PRIOR TO PROCEEDING WITH
WORK RELATED TO THOSE DIMENSIONS.

4. CONTRACTOR SHALL NOTIFY GOVERNMENT OF CONFLICTS BETWEEN DRAWINGS
DETAILS AND SPECIFICATION IN WRITING, PRIOR TO PROCEEDING WITH THE
WORK' IN QUESTION.

5. "TYPICAL” OR "TYP.” MEANS THAT THE CONDITION IS REPRESENTATIVE FOR
ALL SIMILAR CONDITIONS, UNLESS OTHERWISE NOTED. "SIMILAR” OR "SIM”
MEANS COMPARABLE CHARACTERISTICS FOR THE CONDITIONS NOTED.

VERIFY DIMENSIONS AND ORIENTATION ON PLANS AND ELEVATIONS. "ALIGN”
AS USED IN THESE DOCUMENTS MEANS TO ACCURATELY LOCATE FINISHES

IN THE SAME PLACE.

6. "AS REQUIRED” MEANS AS REQUIRED BY REGULATORY REQUIREMENTS, BY
REFERENCED STANDARDS, BY EXISTING CONDITIONS, BY GENERALLY ACCEPTED
CONSTRUCTION PRACTICE OR BY THE CONTRACT DOCUMENTS.

7. CONTRACTOR SHALL PROVIDE ALL NECESSARY BLOCKING, BACKING, FRAMING
HANGERS OR OTHER SUPPORTS OF ALL FIXTURES, EQUIPMENT, CABINETRY,
FURNISHINGS, AND ALL OTHER ITEM REQUIRING SAME.

8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CUTTING AND
PATCHING FOR PROPER INSTALLATION OF MATERIAL AND EQUIPMENT.

9. ALL PIPE CONDUIT AND DUCT PENETRATIONS THROUGH FLOORS AND
FIRE-RATED WALLS AND CEILINGS SHALL BE SEALED WITH A UL LISTED ASSEMBLY
SUCH THAT FIRE RATINGS ARE MAINTAINED.

10 CONTRACTOR TO SUBMIT MOBILIZATION PLAN TO GOVERNMENT FOR APPROVAL

11 CONTRACTOR NOT TO PARK IN PATIENT PARKING LOTS OR EMPLOYEE PARKING,O
ONLY IN DESIGNATED AREA NEAR BUILDING 16 OR 18. CONTRACTOR TO
COORDINATE WITH COTR FOR PARKING AREAS AND PROPER ACCESS TO
CONSTRUCTION AREA.

12 BEFORE STARTING WORK IN A NEW AREA OR MOVEMENT OF EQUIPMENT ONE
AREA TO ANOTHER, COORDINATION WITH THE FACILITY AND GOVERNMENT IS
REQUIRED TO ENSURE PATIENT SAFETY.

13 IT IS THE CONTRACTOR’S RESPONSIBILITY TO MAKE THE PROPER COORDINATION

IN ADVANCE (14 DAYS) AND ANY DELAY OF WORK DUE TO IMPROPER NOTICE WILL
BE RESPONSIBILITY OF THE CONTRACTOR NOT THE GOVERNMENT.

14 AT ANY TIME IMPROPER PROCEDURES ARE OBSERVED THAT PUT PATIENT SAFETY
, STAFF, OR CONTRACTOR WORKERS SAFETY AT RISK, THE WORK WILL BE STOPPED
UNTIL CORRECTIONS ARE MADE AND AND APPROVED BY THE GOVERNMENT AND THE
CONTRACTOR WILL BE HELD RESPONSIBLE FOR ANY DELAY DUE TO IMPROPER

ADHERENCE TO THE CONTRACT AND/OR SAFETY REGULATIONS.

15 BEFORE ANY NEW ELECTRICAL, MECHANICAL, AND/OR SITE MODIFICATIONS THE
CONTRACTOR MUST NOTIFY THE GOVERNMENT 48 HOURS IN ADVANCE FOR PROPER
COORDINATION TO ENSURE PATIENT, STAFF, AND CONTRACTOR WORKERS SAFETY.

16 CONTRACTOR TO REMOVE ALL DEBRIS FROM CONSTRUCTION AREA THAT MIGHT
EFFECT GOVERNMENT OPERATIONS AND EACH DAY PERFORM HOUSE KEEPING
OPERATIONS TO ENSURE CLEAN WORK AREA.
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1.

DUE TO WORK BEING DONE IN AN ACTIVE HOSPITAL SPECIAL PRECAUTIONS AND

COORDINATION MUST BE TAKEN BEFORE ANY WORK CAN BE DONE.

2. MOBILIZATION PLAN MUST BE SUBMITTED TO THE GOVERNMENT AND APPROVED.

MOBILIZATION PLAN MUST ADDRESS DUST CONTROL MEASURE, MOVEMENT OF
MATERIALS, CONTROL METHODS DURING CONSTRUCTION, AND DEMOBILIZATION
OUTLINE..

3. ALL WORK SHALL BE DONE IN A PROFESSIONAL MANNER AND AT ALL TIMES
WORKERS WILL CONDUCT THEMSELVES IN A WAY AS NOT TO DISTURB NORMAL

PROJECT ADDRESS

W.G. (BILL) HEFNER VA MEDICAL CENTER

S5
PAN

BARIATRIC ROOM

DEMOLITION OF EXISTING LABORATORY.
MODIFICATIONS TO EXISTING PLUMBING SYSTEM,
FRAME AND BUILD NEW WALL FOR BATHROOM
INSTALLATION OF NEW DOOR

REPAIR WALL TILE WHERE FIXTURE WERE MOVED

ISOLATION ROOM

MOVE RETURN GRILLE FROM CORRIDOR TO ANTE—ROOM OF
ISOLATION ROOMS

FACH EXISTING RETURN GRILLE TO BE RePLACED BY A FAN
FILTER UNIT WITH INTEGRAL HEPA FILTERS

EXISTING ROOF MOUNTED [SOLATION EXHAUST FANS SHALL BE
REPLACED TO A 400 CFM

A BAG IN/ BAG OUT HEPA FILTERS ARE TO BE INSTALLED

HOSPITAL OPERATIONS. Key
4. THE GOVERNMENT RESERVED THE RIGHT TO REMOVE ANY PERSONNEL FROM THE Plan
JOB SITE FOR ANY FAILURE TO ADHERE TO THE CONTRACT/DOCUMENTS AND/OR W 6O W B R EN N ER A\/E
SAFETY REGULATIONS AND WILL BE AT THE COST OF THE CONTRACTOR DUE TO
FAILURE TO ADHERE TO CONTRACT/DOCUMENTS AND/OR SAFETY REGULATIONS. SAL‘ S B U RY, N C 28 W 44
5. AT ALL TIMES CONTRACTORS SHALL WEAR ID BADGES AND PROPER PPE.
6. CONTRACTOR WORKERS MUST COMPLETE 2 DVD INFECTION CONTROL INFORMATION
SESSION BEFORE ANY WORK CAN BEGIN.
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